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SECTION - 4.00 - SPECIAL CONDITIONS OF CONTRACT 
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SPECIAL CONDITIONS OF CONTRACT 

4.1     General 

 The following special conditions shall be read in conjunction with General terms and 

conditions of Contract (GCC) and amendments/corrections thereto. Where any portion 

of the GCC are repugnant to or at variance with any provisions of the SCC, then, unless 

a different intention appears, the provision of the SCC shall be deemed to override the 

provisions of the GCC. 

4.2 Works to be done by Contractor 

 Unless and otherwise mentioned in the tender document, the following works shall be 

done by the contractor (whichever applicable), and therefore their cost shall be deemed 

to be included in their tendered cost. 

 a) Foundation bolts, including grouting of the same, components etc wherever required 

or specified. 

 b) Supports and brackets for suspending/supporting cables as required. 

 c) Supports for cable trays for laying the cables, where required. 

 d) Excavation and refilling of trenches in soil wherever the pipes/cables are to be laid 

directly in ground, including necessary base treatment and supports for pipes, 

bricks, etc, as specified. 

 e) Sealing of all opening provided for pipes and cables, from fire safety point of view, 

after laying of the same. 

 f) Painting of all exposed metal surfaces of equipment and components. 

 g) Fixing of danger notice boards wherever required. 

 h) Making good all damages caused to the structure, walls, floors, slabs, etc., during 

installation and restoring the same to their original finish. 

 i) Consumables, fuels, cement, etc. required for the work, testing, trial runs and 

commissioning. 

 j) Testing and commissioning of the completed installation. 

k)    All related electrical works  

4.3 General Requirements and Arrangement of Materials 

 All sundry fittings, assemblies, accessories, hardware items, foundation bolts, 

termination lugs for equipments as required, and all other sundry items which are useful 

and necessary for proper assembly and efficient working of the various components of 

the work shall be deemed to have been included in the tender, whether such items are 

specifically mentioned in the tender document or not.  

4.4 Quality of materials 

 All the materials and equipment supplied by the contractor for this work shall be new 

and should conform to relevant BIS Specifications. They shall be of such design, size 

and material as to function satisfactorily under the rated conditions of operation and to 
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withstand the environmental conditions at site. The copies of purchase vouchers & gate 

passes should be produced along with the materials. 

4.5 Inspection of material and Equipment  

 The materials should be inspected/tested by Purchaser prior to the despatch from the 

manufacturer. The inspection call should be given at least fifteen days in advance so as 

to depute the officials of Purchaser for the inspection.  

 Such inspection will be of the following categories: 

 1. Inspection of materials/equipment to be witnessed at the manufacturers premises in 

accordance with relevant BIS/Agreement Inspection Procedure. 

 2. To receive materials at site with manufacturers Test Certificate(s). 

 3. To receive materials after physical inspection at site. 

 Similarly, for fabricated equipment, the contractor will first submit dimensional detailed 

drawings for approval before fabrication is taken up in the factory. Suitable stage 

inspection at factory also will be made to ensure proper use of materials, workmanship 

and quality control. 

4.6  Supply of Tools, Tackles and Materials 

 

The Supplier shall, at his own expense, provide all the necessary equipment, tools and 

tackles, haulage power, consumables, etc. necessary for effective execution and 

completion of the works during site fabrication, erection and commissioning. 

 

4.7 Protection of Plant 

 

  All works completed or in progress as well as machinery and equipment that are liable to 

be damaged by the Supplier's work shall be protected by the Supplier and protection shall 

remain and be maintained until its removal is directed by the Purchaser. 

 

  The Supplier shall effectively protect from the effects of weather and from damages or 

defacement and shall cover appropriately, wherever required, all the works carried out by 

him. 

 

 Adequate lighting, guarding and watching at and near all the storage, handling, 

fabrication, pre-assembly and erection sites for properly carrying out the work and for 

safety and security shall be provided by the Supplier at Supplier's cost.  The Supplier 

should adequately light the work area during night time also. 

 

  The Supplier shall take full responsibility for the care of the works or any section or 

portions thereof until taking over of the plant by the Purchaser and in case any damage or 

loss shall happen to any portion of the works not taken over as aforesaid, from any cause 

whatsoever, the same shall be made good by and at the sole cost of the Supplier and to the 

satisfaction of the Purchaser.  The Supplier shall also be liable for any loss of or damage 

to the works including works carried out by others, caused by the Supplier or his sub-

supplier in the course of any operations carried out by them for the purpose of completing 

any outstanding work or complying with his obligations. 
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4.8 Training of Personnel 

  

 The Supervisory and operating personnel of the Purchaser shall be provided with adequate 

training by the Supplier during the installation, testing, start-up and commissioning of the 

system free of cost and the training shall be continued during the entire guarantee run 

period 

4.9      Consumption of Materials 

 Proper record of daily consumption of materials shall be maintained at the site of work 

for each item (if necessary) as directed by the Engineer-in-charge.  This is required to be 

done even if the contractor arranges these materials. 

4.10   Testing and Measuring Equipment 

 Equipment for measurement of work and testing the installation shall be procured by the 

Contractor for his use at his own cost.   The same shall also be made available to the 

Engineer-in-charge without any charges for use of this work. 

4.11 Inspectorate Approval 

 All the equipment to be supplied and works to be executed shall conform to the 

provision of statutory and other regulations in force such as the Indian Boiler 

Regulations, Indian Factories Act, Indian Explosives Regulations, Kerala State Electrical 

Inspectorate, Kerala State Pollution Control Board, etc. Approval of drawings if required 

shall be arranged by the successful contractor at no extra cost to the Purchaser. 

 All testing are to be carried out as per the requirements of statutory authorities 

concerned. 

 On completion of work, the contractor has to submit necessary completion certificate, 

drawings, equipment details, load details, test results etc. and arrange for approval from 

Kerala State electrical inspectorate. 

 All costs incurred in obtaining any approval/certificates are to be borne by the 

contractor. 

4.12 Structural Alterations to Building 

 No structural member in the building shall be damaged/altered, without prior approval 

from the Engineer-in-charge. 

 Structural provisions like openings, if any, provided by Purchaser for the work, shall be 

used. Where these require modifications, such contingent works shall be carried out by 

the contractor, at his cost. 

 All cut out openings in floors provided by Purchaser shall be closed, after installation, in 

accordance with the schedule of work. 

 All cuttings made by the contractor in connection with the works shall be filled by him 

at his cost to the original finish.



36 
 

 

4.13 Detailed Working Drawings 

 The detailed fabrication  drawings are to be prepared by the contractor as per the 

relevant BIS specifications and the State / Central Electrical Inspectorate standards 

/specifications / guidelines and should obtain necessary statutory approvals/sanctions (if 

necessary) prior to execution. Drawings provided by the Purchaser, if any, shall at all 

times be properly correlated before execution.  In case of any discrepancy, the same 

should be brought to the notice of Engineer-in-charge immediately.  However, the 

discrepancy in the item given in the Schedule of Requirements appended with the tender 

drawings relating to the relevant item, the former shall prevail unless and otherwise 

given in writing by the Engineer-in-charge. 

4.14  Virtual Completion 

 The work shall not be considered as completed until the Engineer-in-charge has certified 

in writing that the work has been virtually completed and the Defects Liability period 

shall commence from the date of such certificate. 

 Should it become necessary to occupy any portion of the building or to use any part of 

any equipment, before the contract is completed, the same shall not constitute an 

acceptance of any part of the work unless so stated in writing by the Engineer-in-

charge. 

4.15   Completion Drawings and Certificate 

 For all work completion report as given in the pro-forma for test results shall be 

submitted to the Engineer-in-charge, after completion of work. 

 On completion of work, the Contractor shall submit “As built drawings” drawn to a 

suitable scale in tracing sheet (whichever is applicable) in three copies and one set soft 

copy (CD) of the same to the Engineer-in-charge before the submission of the final bill. 

1. G.A drawings 

2. Drawings with dimensions of equipment 

3. Equipment Layout Drawings with elevations 

4. Equipment Specifications 

5. Equipment Fabrication Drawings 

6. Empty Weight 

7. Foundation Drawings with load details. 

8. Erection, Operation & Maintenance manual 

    PAC shall be issued only after receipt and acceptance of all the above 

documents/drawings. 

4.16 Handing over the site 
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 The site shall be handed over in Phases, if warranted.  Contractor shall plan the work as 

per the phasing decided by the Purchaser and no claim will be entertained for not 

handing over the entire area in one stretch.  In case there are small patches, which could 

not be handed over due to legal and technical reasons, this will not be considered as 

obstructions and no claim will be entertained for delays for such reasons. 

 The Contractor shall clear the site thoroughly of all shuttering materials and rubbish etc., 

left out of his work and dress the site around the area to the satisfaction of Engineer-in-

charge upon completion of the work and before release of payment of the last running 

bill.  He will remove the labour huts on completion of the work.  The payment of final 

bill will be subject to the compliance of this condition by the contractor. 

4.17 Deviations from Purchaser’s Specification 

 Deviations from the purchaser’s specification, if any, proposed by the bidder will be 

considered, provided they meet with the purchaser’s requirements and are necessary to 

improve utility, performance and efficiency. The deviations proposed by the bidder shall 

include the technical merits and the financial implications. 

 

4.18  Extra items 

 If the Contractor has been asked to execute any such item/work in course of construction 

for which the tender rates have not been quoted by him, he must undertake such work. 

The rates for which additional work shall be determined by the Purchaser on the 

following lines, in the order of preference. 

 1. The rate to be derived from any one of the quoted rates for similair items of work in 

the tender. 

 2. In the case of extra items, whether altered or substituted, for which similar items do 

not exist in the contract, the rates shall be derived at on the basis of provisions of 

standard data book and latest schedule of rates of Kerala Public Works Department 

by adding profit and overhead of 15% and applying the Contractor’s quoted 

percentage above or below. 

3. Rates based on actual observation and/or analysis of labour and materials involved 

in such items. For this purpose the Contractor shall submit to the Engineer-in-charge 

detailed analysis of the rate proposed by the Contractor supported by relevant 

vouchers. While fixing rates for extra items an allowance of 15% of the cost will be 

provided towards contractors  profit and overhead charges taken over. 

         The Contractor has to carry out the works in a functioning factory. Hence all necessary 

precautions such as proper barricading, material handling, etc. shall be taken by the 

Contractor. The works of the Contractor shall not affect the functioning of the factory and the 

same shall not make any issues such as pollution, contamination of the raw material, 

products, etc. The quoted rate shall inclusive of all the above and no claims on account of the 

above shall be permitted. 

 

 

 

 


